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Contract EP W14 020, Task Order #
Bunker Hill Superfund Site — Lower Basin Strategic Plan Development

Abstract

This task order will provide facilitation services for Bunker Hill (ID) site team to implement a coordinated
and collaborative effort for long term site planning. The goal of these planning efforts is to involve the
different layers of partners and stakeholders to assure that their concerns are addressed and their
actions are appropriately coordinated. This task order is funded by EPA Region 10 Superfund and will be
conducted with the site team in Region 10.

PURPOSE AND BACKGROUND

Project Description

The US Environmental Protection Agency (EPA) has initiated a strategic planning process for work in the
Lower Basin of the Bunker Hill Superfund Site (http://yosemite.epa.gov/r10/cleanup.nsf/sites/bh) to
outline goals, objectives that will guide EPA actions over the next 20-30 years. The Lower Basin is
defined as the portion of Operable Unit 3 {(OU-3) of the Bunker Hill Mining and Metallurgical Complex
(Bunker Hill Superfund Site), which encompasses the Lower Coeur d’Alene (CDA) River and associated
lateral lakes, extending from the confluence of the North Fork CDA and South Fork CDA rivers to Coeur
d'Alene Lake. Note - Although Coeur d’Alene Lake is within the Bunker Hill Superfund Facility, EPA did
not select remedial actions for the Lake. Instead EPA deferred a decision on whether to select remedial
actions for the Lake pending the development and effective implementation of a revised lake
Management Plan (LMP). EPA faces many significant challenges in the Lower Basin. These include the
magnitude of contamination (37 miles of river bed and banks, 30 square miles of wetlands and lakes,
and tens of millions of tons of contaminated sediment), the nature of the contamination {lead does not
generally become less toxic with time), and the difficult and remote work environment (submerged
sediment, seasonal flooding and limited road access). The nature, extent and transport of contaminated
sediment throughout the Lower Basin is extremely complex and data-limited.

The cleanup is not only complex, it is also controversial. Our cleanup work directly affects thousands of
people’s lives—in their neighborhoods, in their recreation areas, on their roads, literally in their own
backyards. It is disruptive and has been ongoing already for decades, with more decades of work ahead.
Although we have had a long-term presence, the community has a general mistrust of government and
of EPA in particular. The community is active and engaged, and EPA and its partners employ many
methods to keep people informed about and involved in the cleanup. Most community involvement
activities are carried out in partnership with others, such as the state of Idaho, Panhandle Health
District, and the Basin Commission. The site’s Community Involvement Plan was updated in 2014
(http://www.epa.gov/region10/pdf/sites/bunker_hill/cda_cip_plan_2014.pdf).

The focus on data collection and analysis and model development over the past 5 years has significantly
enhanced the conceptual site model and positioned EPA to make more informed decisions than it was
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able to do at the time of the 2002 Record of Decision. The next 5 years will reflect a transition beginning
to put this knowledge into action. Critical data collection will continue, but the focus will shift to pilot
testing and focused remedy assessments and implementation. Modeling tools will allow the evaluation
of options with a much higher degree of rigor, especially as the sediment transport model comes on line.
Coordination with other agencies and stakeholders will grow as project details become more defined. A
more comprehensive strategic plan for Lower Basin remediation is expected to emerge from these
efforts.

EPA anticipates this strategic planning process will 1) refine goals and objectives for cleanup work in the
Lower Basin, 2) outline specific work EPA will undertake over the next 3-5 years, 3) define the process by
which EPA will make decisions, 4) document how EPA will engage and incorporate input from
stakeholders and the public and 5) develop a framework for a decision matrix or tool to help prioritize
cleanup actions that will be taken.

This effort will be led by EPA’s Project Team, which will also include EPA’s technical contractors and
representatives from the Coeur d’Alene Trust. EPA is also inviting key stakeholders to be members of a
Technical Workgroup to provide a forum to gather and share technical information with other agencies who
have expertise, authorities and regulations, and are implementing work in the Lower Basin.

EPA is exploring additional resources to incorporate the participation from the broader community and
other interested parties. However, EPA is undertaking this strategic planning process to ensure we
appropriately engage both key stakeholders and the broader community in the cleanup process.

Project Organizational Structure
Three layers of organizational structure correspond to three different sized groups and levels of

participation.

EPA Project Team

The Lower Basin Strategic Planning project is managed by EPA Remedial Project Managers with input
from EPA Community Involvement Coordinators, EPA managers, EPA technical contractors and
representatives from the Coeur d’Alene Trust. Its primary roles include: project management, contract
and financial management, and dispute resolution. Some staff representatives on the Project Team will
also participate in the Technical Workgroup.

Technical Workgroup

The Technical Workgroup is expected to include representatives from Coeur d’Alene Tribe, Idaho
Department of Environmenta! Quality, Idaho Fish and Game, Panhandle Health District, US Fish and Wildlife
Service, Bureau of Land Management, US Forest Service and the Restoration Partnership. All members of
the committee will be identified by EPA prior to the first Workgroup meeting. The purpose of the
Workgroup is to provide a forum to gather and share technical information with other agencies who have
expertise, authorities and regulations, and are implementing work in the Lower Basin. Specifically members
" of the Technical Workgroup will be asked to become familiar with the Enhanced Conceptual Site Model and
any released technical discipline updates, bring specific expertise to the table, as appropriate, discuss
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remedial alternatives and how to measure efficacy of these alternatives, share priorities of Restoration
Partnership (RP) and discuss nexus between EPA work’s and that of the RP, review strategic plan Drafts,
discuss potential pilot projects, share information about projects and developments as part of the Natural
Resource Trustees CDA Basin Restoration Plan, and participate in forums for discussion of benefits and
tradeoffs for various priority and remedy selection approaches for the work in the Lower Basin.

Interested Parties

The overall strategic planning process will include developing a strategy for outreach and involvement of
interested parties. The strategy may be revised by EPA throughout the project. In addition to the EPA
Project Team and the Technical Workgroup, the larger group of potentially interested parties includes
the following:

* Elected officials and local city and county leaders

* Other Local entities (Chamber of Commerce) and interest groups

* Outdoor and recreational groups

s Localindustry representative

* North Idaho College and local University of Idaho

® General public

e Environmental Advocacy Groups (KEA, Idaho Conservation League, etc)

STATEMENT OF WORK
This Statement of Work is for approximately the first year of this project (through September 30, 2016).
This project period may be extended, subject to funding or other factors.

The Contractor will provide a lead facilitator and support staff to meet the following objectives:

Task 0: Preliminary Work
1. The Contractor shall select a senior dispute resolution professional(s) to act as convener(s) and
facilitator(s) for this project in consultation with the Project Officer (PO) and Task Order
Contracting Officer Representative (TOCOR). The dispute resolution professional shall have the
following experience, skills, knowledge or educational background:

® Experience with facilitation of long term strategic planning, prioritization and goal setting processes

» Knowledge of Superfund cleanup processes

¢ . Experience with large, complex, multi-year Superfund cleanups

* Experience facilitating inter Agency (at Federal, State and Tribal) groups focused on cleanup
or remediation or restoration.

¢ Knowledge of EPA Community Involvement program and procedures.

¢ Experience analyzing opportunities for comprehensive community and stakeholder
involvement at Superfund sites

¢ Experience working with Tribes in toxics cleanup.

e Location in the Pacific Northwest.

¢ Past experience in Idaho.
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The contractor shall provide a list, short qualification statement, and resume of up to 5 service
providers who meet these qualifications to the Task Order Project Officer (TOPO). EPA will
review the potential service providers and will provide feedback to the contractor on the
appropriateness and acceptability of the service providers prior to the final selection of the
service provider.

The contractor shall meet with the EPA PO and TOCOR and members of the team to discuss
substantive and procedural issues and define potentially involved interests and parties.

The contractor shall submit a work plan in accordance with the requirements of this contract.
The workplan shall include:

* Procedures for substitution of labor categories in the event of temporary or permanent
personnel changes.

* Outline of quality assurance/quality control procedures for deliverables.

¢ Information on Conflict of Interest checks for the proposed provider.

* Budget information by option period in projects that will phased over a longer period of
performance.

The prime contractor shall be responsible for oversight of deliverables on this Task Order and
shall be responsible for transmission of monthly reports and invoices as required by the
contract. No monthly report will be required in months with no substantive work.

Facilitation Tasks:

The contractor shall provide facilitation services for three concurrent layers of project management as
described below in Tasks 1, 2 and 3. The general scope of facilitation tasks is described below.

1.

The contractor shall meet with the EPA TOCOR, EPA technical lead and stakeholder
representatives to discuss the design and schedule for the collaborative process. The contractor
shall read background material provided by the TOCOR in preparation for facilitation of the
meetings. At this meeting the government representatives shall provide more detailed
information with regard to the goals and outcomes expected of the process, list of potential
parties to be included in the process, a list of issues to be addressed through the process and
history of involvement of the parties in previous or continuing dialogues.

The contractor shall provide a draft agenda to the TOCOR for each meeting. The contractor may
consult EPA and all relevant parties in preparing a draft agenda. Upon receipt and
incorporation of PO and TOCOR comment, the contractor shall distribute the final agenda to the
TOCOR, committee members and other participants.

The contractor shall communicate in person, by phone or in writing with participants and
between meetings to ensure that issues and concerns have been communicated accurately and
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that participants are adequately prepared for the next meeting. The contractor shall keep
confidential that information which parties specify as confidential.

The contractor shall facilitate all plenary sessions, subcommittees, workgroups, conference calls
or web communications meetings. As facilitator the contractor shall assist participants in
articulating their interests, identifying areas of agreement, and developing consensus solutions
to the problems that divide them. As facilitator, s/he shall keep the parties talking, listening,
and moving--as much as possible-- towards the goal of the process. THE FACILITATOR SHALL
NOT TAKE A POSITION ON THE MERITS NOR RECOMMEND TO THE PARTIES WHAT THE
SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE.

The contractor shall provide draft meeting summaries to the EPA TOCOR, and the participants.
Upon receipt and incorporation of comment, the facilitator shall distribute final meeting
summaries to the EPA TOCOR, other participants per the process ground rules.

The contractor shall provide meeting equipment, supplies and support for all meetings of the
plenary group, subcommittees, and workgroups for which a federal meeting space is not
available.

Task 1: Project Team Facilitation

Objective: Provide project management support and strategic planning services to the EPA Project Team

Scope: Support up to eight in-person project team meetings (2- 4 hour meetings in Seattle and 6-2 hour
meetings in Seattle).

Coordinate with the Project Team to:

PNV BLEWNR

Identify key project needs and issues,
Assist in the design the Technical Workgroup process,
Develop meeting agendas,
Clarify expectations and outcomes,
Develop discussion tobics,
Facilitate discussions, and
Confirm follow-up assignments.
Work with EPA Project Team to better define roles and responsibilities of Team members
Help the team work through a process to generate a framework for decision making and
prioritizing remedial action project work. Discussions may include the following:
a. current ROD goals and objectives and need for refinement,
b. syncing realistic EPA objectives with stakeholder objectives,
c. qualifying and quantifying {metrics) success in meeting objectives,
d. determining the level of input and information exchange needed from the Technical
workgroup,
e. defining meaningful State and Tribe roles that are most effective in the process,
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Deliverables:

2w e

framing up EPA’s over-arching remedial approaches for meeting our objectives within
EPA sideboards (policy, resources, regulatory, schedule, etc)

defining the various alternatives under these remedial approaches, and the associated
tools (model support, updated CSM, pilot studies) needed to evaluate the efficacy of
these alternatives.

developing a process (e.g., decision matrix or tool) for prioritizing these alternatives into
short-term (3-5 year) and long-term (20-30 year) project work for the Lower Basin.
developing a process for engaging the community and other interested parties to
optimize input and engagement

ensuring that decisions associated with evaluation and implementation of remedial
actions are properly documented.

Meeting agendas,
' Handout materials,
Meeting summaries, and
Draft and final project announcement and Technical Workgroup invitation materials.

Task 2: Technical Workgroup Facilitation & Project Management

Support

Objective: Facilitate the involvement of the Technical Workgi’oup in providing input and support on
technical and remedy implementation issues.

Scope: Facilitate a Technical Workgroup process to provide support to EPA on the key project needs and
issues identified in Task 1.

Assumption: Six half-day Technical Workgroup in-person meetings to occur over a 1 year period in Coeur
d’Alene or Spakane.

Meeting support tasks include:

X NOU A WN R

Deliverables:

Coordinate with RPM to plan the meetings
Develop the agendas

Clarify expectations and outcomes,
Develop discussion topics,

Facilitate discussions,

Assist with identifying participant needs
Work with presenters, and

Confirm follow-up assignments.
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Meeting logistics (scheduling, location arrangements)

Technical Workgroup meeting agendas,

Technical Workgroup handout materials,

Facilitation services

Technical Workgroup meeting notes including the technical approach recommendations (during
meeting and following meeting). ‘

LA

Ill. WORK APPROACH

[The following are standard provisions of our Task Orders and Contract and should not be edited without
consultation with the Project Officer in CPRC.]

A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and according to
the established norms and ethical standards of ADR professionals.

Based on'EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural outcomes
from ADR cases. The contractor shall ensure that this direction is provided to ADR professionals
providing services under this task order:

* Prior to the mediation or facilitation and throughout the process, the ADR professional shall
inquire about whether individual participants have the time, financial, and logistical resources
necessary to participate effectively in the process and -- where resources are inadequate --
assist them in identifying appropriate resources or in making necessary adjustments to the
process to accommodate resource constraints.

¢ The ADR professional shall assist the participants in identifying the issues that are important to
resolving any controversy and solutions that will address the needs shared by the participants.

» The ADR professional shall conduct the process to promote active engagement from all
participants. v

e The ADR professional shall explore with the participants appropriate ways to incorporate high
quality and relevant information resources necessary to resolve the issues.

» To support productive dialogue and effective implementation of any agreements reached by the
participants, the ADR professional shall ensure that participants have appropriate authority to
make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under this contract
receive information about and perform in accordance with ethical codes applicable to the practice of
dispute resolution professionals. Relevant examples of ethical codes include those adopted by:

e the American Arbitration Association, American Bar Association, Association for Conflict

Resolution:
(http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofConductforMediatorsfin

Page 7 of 11




alos(1)(1).pdf

s the International Association of Facilitators:
{bttp://www.iafworld.org/aboutiaf/CodeofEthics.aspx)

¢ the International Association for Public Participation:
{http://iap2.affiniscape.com/displaycommon.cfm?an=1&subarticlenbr=8)

C. Confidentiality

All parties to this task order acknowledge that the confidentiality provisions of the Administrative
Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s alternative dispute resolution
activities (if any) under this task order.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will identify
him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered,
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR SHALL NOT
INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS ON ITEMS OF POLICY, REGULATION
OR STATUTE. THE CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS
UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND PROGRAM OFFICE CONTACT WHEN
75% OF THE FUNDS PROVIDED HAVE BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS
WORK REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used on
any single case assignment. Notifications shall be in writing and cc to the Project Officer.

F. Task Order Procedures, Constraints and Disclaimers

If out of town travel is required to accomplish the tasks under this task order, the contractor shall obtain
advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or the PO. To the
extent possible, the contractor’s per diem costs shall be within allowable limits set by GSA.

This task order is not funded by multiple appropriations. This task order does not provide for training of
contractor personnel, provision of Government Furnished Property or Accountable Personal Property,
leased items or property or IT products or services. The SOW does not include any tasks that are
inherently governmental in nature or provide personal services. The SOW does not anticipate
transferring or developing Confidential Business Information or Personally Identifiable Information to
the contractor. This project will not involve collection of environmental data and so is not subject to
needing an EPA Quality Assurance Plan. Printing shall be in accordance with limitations of the contract.
This project does not involve the service provider conducting surveys, data collection or questionaires.
Development of communications products as a result of activities on this task order will be in
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compliance with EPA’s Policy and Implementation Guide for Communications Product Development and
Approval found at HTTP://www.epa.gov/productreview/guide/index.html.

The Contractor is directed to conduct Conflict of Interest checks and provide this information as a part of
the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES

The contractor shall send EPA all reports in accordance with the terms of the basic contract and
the schedule set out below. The contractor shall provide a work plan within the schedule provided in the
basic contract and set out below.

Copies of all reports, meeting notices, agenda, summaries and any other written deliverables
shall be sent to both the PO and the TOCOR listed below. If oral briefings are scheduled for EPA staff,
the PO shall be notified in time to attend.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA PO and
TOCOR, the contractor shall revise the report and distribute final copies as stated in the Scope of Work.

Submission dates for Transmittals may be changed via written Technical Direction from the
TOCOR. Submission dates for Deliverables may only be changed via modification issued by the
Contracting Officer.

Schedule:

Item: Due No Later Than: Type:
Work Plan R 10 days from T.0. issuance Deliverable
Draft Meeting Agenda 3 weeks before meeting Transmittal
Final Meeting Agenda 1 week before meeting Transmittal
Meeting Handouts Per TOCOR direction Transmittal
Draft Meeting Summary 2 weeks after meeting Transmittal
Final Meeting Summary 2 weeks after receipt of comment  Transmittal
Group working documents Per TOCOR direction Transmittal
Other project documents Per TOCOR direction Transmittal
Draft final report 3 weeks before end of PoP Transmittal
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Final final report 1 week before end of PoP Deliverable

Case/Project debrief 1 week before end of PoP Transmittal

V. EPA CONTACTS

EPA Task Order Contracting Officer Representative (TOCOR):
Name: Tracy Chellis

Mailing Address: 1200 6" Avenue, Suite 900, Seattle, WA 98101
Phone: (206) 553-6326

Fax: (206) 553-8581

Email: chellis.tracy@epa.gov

Alternate TOCOR:

Name: Bill Adams

Mailing Address: 1200 6" Avenue, Suite 900, Seattle, WA 98101
Phone: {(206) 553-2806

Fax: (206) 553-8581

Email: adams.bill@epa.gov

Supervisor of TOCOR:

| Name: Beth Sheldrake

Mailing Address: 1200 6" Avenue, Suite 900, Seattle, WA 98101
Phone: (206) 553-0220

Fax: (206) 553-8581

Email: Sheldrake.beth@epa.gov
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Project Officers:

Deborah Dalton/Terry Fenton

Contlict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2913/202-564-2090 FFax: (202) 501-1715

dalton.deborah@epa.gov / fenton.terry@epa.gov

CPRC contact for this task order

Gina Cerasani

Contlict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.\W,

Washington, DC 20460

Phone: (202) 564-0838 Fax: (202) 501-1715

Email: cerasani.gina@epa.gov

VI. PERIOD OF PERFORMANCE

The period of performance of this task order shall be until March 31, 2017.
VIl. LIST OF ATTACHMENTS

Bunker Hill Superfund Site — Lower Easin Strategic Plan Charter

Community Involvement Plan:
(http://www.epa.gov/region10/pdf/sites/bunker_hill/cda_cip_plan_2014.pdf)
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This modification also provides incremental funds in the amount of $14,899.52 which brings
the total obligated amount from $3,000.00 to $17,899.52. ’
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TOCOR: Tracey Chellis Max Expire Date:

Delivery Location Code: HPOD
Tracy Chellis

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

FOB: Destination

03/31/2017

Period of Performance: 11/16/2015 to 03/31/2017
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ! CONTRACTID CoDE PAGE OF PAGES

1| 2
2 AMENDMENTMODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ. NO 5 PROJECTNO (1 arcicatie)
002 02/01/2016 PR-R0-16-00009
€ ISSUED BY CODE [1pOD 7. ADMINISTERED BY (/f other than flem 6) CODEI
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8 NAME AND ADDRESS OF CONTRACTOR (No. sreet. courty. State and 21P Code) (x) |°A AMENDMENT OF SOLICITATION NO
SRA INTERNATIONAL, INC,
Attn: FLORIDA HENDRICKS 98 DATED (SEEITEM 11)
4300 FAIR LAKES COURT
- » a
FAIRFAX VA 220334232 x |10A MODIFICATION OF CONTRACT/ORDER NO
* {EP-W-14-020
0066
1CB DATED (SEEITEM 13)
CODE 097779698 FACILITY CODE 11/16/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{3 The above numbered solictation 1s amended as set forth in ltem 14 The hour and cate s.poc.(red for receipt of O%ers s extenced.  [is not extenced

Oters must acknowledge recerct of this amendment prior ta the hour and date specitied n the scletaton or as amended , by one cf the fctiowing methods: (a) By ccmpleting
ftems B and 15 and returning copies of the amencment, (b) By acknowled3ng rece:t of this amendment on each copy of the oter submitted ;or{c) By
sepa‘ate letier or telegram which ncludes a reference to the sofcitation and amendmeort numders  FAILURE OF YOUR ACKNOVWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER oy

viftue of this amendment you cesire to change an offer already submitted, such change may be made by to'egram or letter, provided each telegram cr letter makes

reference to tha solcitaton and this amendment and s receved prior 1o tha ooening hour and date spect ed

12 ACCOUNTING AND APPROPRIATION DATA (1f requirec)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

LHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Speaity authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
CRDER NO IN ITEM 10A

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofice.
appropnalion date. elc ) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103()

C THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

D OTHER (Specity type of mod.ficaton and euinonty)

E. IMPORTANT: Contractor [Dis not s required 1o 81gn this document and return copies to the issuing office

14 DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by UCF section headings, includ.ng sohatationfontract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this administrative modification is to show the funding information for the
514,859.52 which was obligated on Mod 1.

Accounting Info:
16-TR2B-10Q0X2Q-303DD2-2505-102QAD00~-C002-16
100MC002-001 BFY: 16 Fund: TR2B Budget Org:
10Q0X2Q Pregram (PRC): 303DD2 Budget (BOC):
2505 Job #: 102QAD00 Cost: C002 DCN - Line
ID: 1610QMC002-001

Continued ...
Except as provided herein, all terrs and condtions of the gocument re‘erenced In kem 9 A or 10A as heretcfore changed, rema:ns unchanged and in full force and effect
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 3
2 AMENDMENTAMODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO 5 PROJECT NO (/f agchcadle)
003 03/03/2016 PR-R0-16-00009
6 ISSUED 8Y CODE {HPOD 7. ADMINISTERED BY (If other than item 6) CODE [
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, Nw
Washington DC 20460
B NAME AND ADDRESS OF CCNTRACTOR (o, steet. county, Sta‘e ang 2iP Code) x 9A AMENDMENT OF SOLICITATION NO
SPA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS SB DATED (SEE ITEM 11)
4300 FAIR LAXES COURT
FAIRFAY. VA 22033423
3 2 x |10A MODIFICATION OF CONTRACT/ORDER NO
S IEP-W-14-020
0066
1C8 DATED (SEEITEM 13}
CODE  $97779698 FACILITY CODE 11/16/2015%
1. THIS ITEM ONLY APPUES 10 AMENDMENTS OF SOLICITATIONS
T The sbove numbered soliciation 1s amended as set ferthan ltem 14 Tho hour and date specdied foe receipt of Offers Jisextended s not extended
Ofers must acknowledgo reco-pt of this amendment pricr 10 the hour and da'e spechiod N the SONCation o as amended , by orie of the following methods (a) By completng
ltems 8 and 15, and retuming copies of the amendment, (b) By acknowledging recerpt ¢f this amencment on each copy of the o¥fer submitted ; ¢f (¢) By

separate letter or telegram which Incluces a reference to the soticitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TQ BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER by
vinue cf this amencment you cesire to change an o¥fer alreacy sLtmtied, such change may be mads by telegram or letter, previded each telegram of letier maxes
reference 10 the solicitation and this aTendmert _and 15 recaived prior to the opening hout and date spacted

12 ACCOUNTING AND APPROPRIATION DATA (If required) Net

See Schedule

Increase: $32,100.48

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECK CNE
ORDER NO INITEM 1CA

A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Speaty authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying otice,
appropnatcn date, etc) SET FORTHINITEM 14 PURSUANT TO THE AUTHORITY OF FAR 43 103(b)

C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

X FAR 52.232-22

D OTHER (Specty type of modfication and authonty)

E. IMPORTANT: Centractor xlis net

s required to 3:gn this cocument and relum

ccpies to the issuing oice

14 DESCRIPTION OF AMENDMENTMODIFICATION (Orgoamzed by UCF section headings, includ ng solic:iation/contract subsect matter where feasibie )

DUNS HNumber: 0977755698

The purpose of this modification is to accept the cost estimate for Phase 2 and 3. Both
Phases are apart of the original Statement of WOr
afrer Phase 1 had been completed.

k but the pricing couldn't be done until

This medification increases the ceiling of this Task Order by $51,514.11 which brings the
total estimated cost from $17,8%9.52 to $69,413.€3.

This modification also provides incremental funds in the amount of $32,100.48 which brings
the total obligated amount from $ 17,899.52 to $50,000.00.
TOCOR: Tracey Chellis Max Expire Date: 03/31/2017

Continued ...

Except as proviced herem, a'l terms and conatons ¢f the document referenced n fem 9 A cor 10A. as heretcfcre changed. remains unchanged and in full forco and effect.
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REFERENCE NO OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET |- 14_020/0066/003 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM ND SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () I'; (E) (F)

LIST OF CHANGES:

Reason for Modificatien : Funding Only Action
Total Amount fcr this Modificaticn: $51,514.11
New Total Amount for this Versicn: $69,413.63
New Total Amcunt for this Award: $69,413.63
Obligated Amount for this Modification: $32,100.48
New Total Obligated Amount for this Award:
$50,000.00

Incremental Funded Amount changed: from
$17,8%99.52 to $50,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $17,899.52 to $69,413.63
Obligated Amount for this modification: $32,100.48
Incremental Funded Amount changed from $17,899.52
to $50,000.00

CEANGES FOR DELIVERY LOCATICIl: HPOD
Ancunt changed from $17,899.52 to $69,413.63

NEW ACCOUNTING CODE ADDED:
Account code: :
1€-TR2B-10C0X20-303DD2-2505-1020AD00-C002-1610QMC0O
02-001
Beginning FiscalYear 1€
Ending Fiscal Year
Fund (Appropriation) TR2B
Budget Organization 10Q0X2¢
Program (PRC}) 303DD2
Budget (BOC) 2505
Jecb # (Site/Project) 102QAD00
Ccst Organization C002
DCHN-LinelD 1610QMC002-001
Quantity: O
Amount: $32,100.4¢
Percent: 0
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center ({D143-02)
109 Tw Alexander Drive
Durham NC 27711

Delivery Lccation Ccde: HPOD
Tracy Chellis

US Environmental Protecticn Agency
kWilliam Jefferson Clinton Building
Continued ...

NSN 7540-01-152.8267

OPTIONAL FORM 335 (4.85)
Sponsored by GSA
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NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
TEMNO SUPPLIESISERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B} {C) D) (E) (F)

1200 Pennsylvania Avenue, N. U.
Mail Code: 3803R
washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 Tw Alexander Drive
Durham NC 27711
FOB: Destinaticn

Period of Performance: 11/16/2015 to 03/31/2017

NEMN 7542011528067

OPTIONAL FORM 336 (4-85)

Sponsored ty GSA
FAR 148 CFR) 83 11C




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

004 05/27/2016 PR-R0-16-00177

6. ISSUED BY CODE |HpPOD 7. ADMINISTERED BY (If other than Item 6) CODE I

HPOD

US Environmental Protection Agency

Headquarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

SRA INTERNATIONAL, INC.

Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT

FAIRFAX VA 220334232 '

X 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020 '
0066
10B. DATED (SEE ITEM 13)

CODE (97779698 |FACILITYCODE 11/16/2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14, The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iterns 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $19,413.63
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT |S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority}
X FAR 52.232-22

E. IMPORTANT: Contractor Xis not. Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to provide incremental funding in the amount of
$19,413.63 which brings the total obligated amount from $50,000.00 to $69,413.63.

TOCOR: Tracey Chellis Max Expire Date: 03/31/2017
LIST OF CHANGES: '

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $19,413.63
New Total Obligated Amount for this Award: $69,413.63
Incremental Funded Amount changed: from

$50,000.00 to $69,413.63

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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= B MONATURE | 05/27/2016
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0066/004 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
() (B) (C) |(D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $19,413.63
Incremental Funded Amount changed from $50,000.00
to $69,413.63

NEW ACCOUNTING CODE ADDED:
Account code:
16-TR2B-10Q0X2Q-303DD2-2505-C001-1610QMC030-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) TR2B
Budget Organization 10Q0X2Q
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) 102QAD0OO
Cost Organization C001
DCN-LineID 1610QMC030-001
Quantity: O
Amount: $19,413.63
Percent: 27.96804
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP~Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

Delivery Location Code: HPOD
Tracy Chellis

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/16/2015 to 03/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OFI PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (f applicadle)
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than ltem §) CODRE l
HPOD

US Envircenmental Protection Agency
Headguarters Procurement Operations
Ariel Rics Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

B. NAME AND ADDRESS OF CONTRACTOR (No. street, county, State and ZiP Code) (x) |94 AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % |10A MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0066
10B. DATED (SEE ITEM 13)
CODE (97779698 Inmmnvcoas 11/16/2015

11, THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered salicitation is amended as setforth in item 14, The hour and date specified for receipt of Offers [is extended.  [Jis not extended
Offors must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amendex . by one of the following methads: (a) By completing
ftems 8 andt 15, and retumning copies of tho amendment, {b) By acknowledging receipt of this amendment on each copy of the offer submitted ; o {c) By
separate letter or telegram which includes a reference to the saiicitation and amendment rumbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virte of this amendment you desire to change an offer already submitted , such change may be made by telegram or letier, proviced each telegram or lotier makes
reference 1a the solicitation and this amendment, and is received prioe to tho opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $59,971.47
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

 CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO. (Specrfy authorty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A .

B. THE ABOVE NUMBERED CONTRACT/ORDER (S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offico,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103{b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

D. OTHER (Speciy typa of moaification and autnonty)
X FAR 52.243-3

€. IMPORTANT: Contractor Clisnot. [x]is required to sign this document and retum 1 copics to the issuing offica.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Orgamzod by UCF section headings, inclucing Sohclation/contract subtect malter whore foasible.)

DUNS Number: 09877795698
The purpose of this modification is to approve the revised Cost Estimate and Work Plan that

was submitted by the contractor on 3-28 and accepted by the Task Order COTR. These changes
were made in accordance to the Government's revised Statement of Work.

This modification increases the ceiling of this ORder by $59,971.47 which brings the total

estimated cost from $69,413.63 to $129,385.10.

This modification provides incremental funding in the amount of $59,971.47 which brings the

total obligated amount from $69,413.63 to $129,385.10.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remaing unchanged and in full forco and effect.

15A. NAME AND TITLE OF SIGNER (Type or pant) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typo or print)

Patrice L. Cunningham

158. CONTRACTOR/'OFFEROR 15C. DATE SIGNED ‘/‘ ! STMES OF AMERICA 16C. DATE SIGNED
S ‘ ——= | o3/30/2017
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{Sinature of person authonsed 10 Bon)
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET |5 _1_14-020/0066/005 I E
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY fUNIT UNIT PRICE AMOUNT
) (8) @ o (E) (F)

This modification extends the period of
performance to June 30, 2018 in accordance with
the revised Statement of Work.

TOCOR: Tracey Chellis Max Expire Date: 06/30/2018
LIST OF CHANGES:

Reason for Modification : Supplemental Agrecment
for work within scope

Period 0Of Performance End Date changed from
31-MAR-17 to 30-JUN-18 .
Total Amount for this Modification: §58%,971.47
lew Total Amount for this Version: $129,385.10
New Total Amount for this Award: $129,385.10
Obligated Amount for this Modification: $59,971.47
New Total Obligated Amount for this Award:
$129,385.10

Incremental Funded Amount changed: from
$69,413.63 to $129,385.10

Maximum Potential Expiration Date changed to
06/30/2018

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $69,413.63 to $129,385.10
Obligated Amount for this modification: §59,971.47
Incremental Funded Amount changed frem $69,413.63
to §128,385.10

CHANGES FOR DELIVERY LOCATION: HFOD
Amount changed from $69,413.63 to $129,385.10

NEW ACCOUNTING CODE ADDED:
Account code:
17-TR2-10Q0X20-303DD2-2505-C002-1710QPC030-001
Beginning FiscalYear 17
Ending Fiscal Year
Fund (Appropriation) TR2
Budget Organization 10Q0X20
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) 102QAD00
Cost Organization C00Z
DCN-LineID 1710QPC030-001
Quantity: 0
Amount: $59,971.47
Percent: 46.35114
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
Continucd ...

NSN 7540-01-152-8067

OPTIONAL FORM 334 (4-86)
Sponsored by GSA
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| . ,_;_14-020/0066/005 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMODUNT
(A) (8) © | (E) (F)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Ccde: HPOD
Tracy Chellis

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 38B03R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 11/16/2015 to 06/30/2018

NSN 7540-01-152-80€67
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Sponsored by GSA
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